DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01
LETTING DATE : 07/21/09 DISTRICT HENSHE
STATE/FEDERAL AID NO: ERRA-2009(12) CONTRACT TIME : 240 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, SOUTH I-VII, 2009

SET-ASIDE

VENDOR RANKING : Contract was awarded on 08/13/09 to vendor GEORGE & LYNCH INC

COUN

DATE : 08/13/09
PAGE : 002 -1

TIES : KENT

PROJECT (S) : ERRA-2009(12)

STONE MATRIX ASPHALT WEARING SURFACE

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 7,162,203.10 130.4679% 100.0000%
1 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 5,489,626.64 100.0000% 76.6472%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 5,560,777.00 101.2961% 77.6406%
3 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGION, DE, 19801 $ 5,623,095.62 102.4313% 78.5107%
4 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 5,968,567.86 108.7245% 83.3342%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 211002 745.000 LF | 4.00000 2980.00 | 2.10000 1564.50 | 2.10000 1564.50
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 21.000 CY | 57.00000 1197.00| 26.00000 546.00 | 35.00000 735.00
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 120.000 TON | 52.00000 6240.00 | 48.50000 5820.00 | 40.00000 4800.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 50.000 TON | 47.00000 2350.00 | 58.96000 2948.00 | 50.35000 2517.50
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 302008 48.000 CY | 77.00000 3696.00 | 72.35000 3472.80| 93.00000 4464.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401504 20.000 TON | 150.00000 3000.00 | 77.64000 1552.80 | 95.00000 1900.00
HOT-MIX, HOT LAID BITUMINOUS CONCRETE | | |
PAVEMENT TYPE C LEVELING COURSE | | |
0070 401517 4580.000 TON | 87.00000 398460.00| 78.96000 361636.80] 77.00000 352660.00
| | |



CONTRACT TITLE

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
SOUTH I-VII,

2009

DATE
PAGE

08/13/09
002 -2

PATCHING P.C.C. PAVEMENT GREATER THAN

CALL ORDER 002 CONTRACT ID 29-062-07.01 COUNTIES KENT
LETTING DATE 07/21/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0080 401645 19510.000 TON | 72.00000 1404720.00| 57.15000 1114996.50| 65.00000 1268150.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401666 40.000 TON | 115.00000 4600.00 | 68.50000 2740.00 | 80.00000 3200.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 1101.000 TON | 100.00000 110100.00] 62.48000 68790.48| 78.60000 86538.60
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401668 45.000 TON | 100.00000 4500.00 | 70.58000 3176.10] 87.00000 3915.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0120 401696 1048.000 TON | 40.00000 41920.00 | 29.37000 30779.76| 5.00000 5240.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0130 401705 5320.000 TON | 72.00000 383040.00] 59.08000 314305.60] 63.70000 338884.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0140 401708 14960.000 TON | 75.00000 1122000.00| 58.90000 881144.00] 61.70000 923032.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0150 401711 7170.000 TON | 88.00000 630960.00| 66.60000 477522.00]| 72.50000 519825.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0160 406001 18025.000 SYIN | 3.00000 54075.00| 1.55000 27938.75] 1.20000 21630.00
HOT-MIX PATCHING | | |
0170 406002 6050.000 SYIN | 2.10000 12705.00 | 1.68000 10164.00| 1.90000 11495.00
HOT-MIX PATCHING, CONCRETE | | |
0180 503001 742.000 SY | 225.00000 166950.00] 148.00000 109816.00| 170.00000 126140.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0190 503002 160.000 SY | 220.00000 35200.00] 120.50000 19280.00| 141.00000 22560.00
| | |
| | |

15' TO 100', TYPE B



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH I-VII, 2009

DATE
PAGE

08/13/09
002 -3

CONVERTING EXISTING CATCH BASIN TO

CALL ORDER : 002 CONTRACT ID 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0200 503006 1808.000 EACH | 21.00000 37968.00| 17.68000 31965.44| 16.50000 29832.00
DOWEL BARS | | |
0210 503501 18400.000 LF | 2.50000 46000.00 | 2.86000 52624.00| 2.80000 51520.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0220 503503 2925.000 SYIN | 5.65000 16526.25]| 5.65000 16526.25]| 5.65000 16526.25
PATCHING CONCRETE | | |
0230 701010 100.000 LF | 30.00000 3000.00| 23.20000 2320.00 | 30.00000 3000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0240 705002 1156.000 SF | 10.00000 11560.00| 7.06000 8161.36| 7.60000 8785.60
P.C.C. SIDEWALK, 6" | | |
0250 705504 1900.000 SF | 22.00000 41800.00 | 11.36000 21584.00| 10.26000 19494.00
BRICK AND/OR BLOCK SIDEWALK | | |
0260 705520 700.000 SF | 40.00000 28000.00| 23.40000 16380.00| 23.26000 16282.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0270 705525 2880.000 SF | 22.00000 63360.00 | 18.48000 53222.40| 13.16000 37900.80
CURB RAMP, TYPE 1 | | |
0280 705526 3990.000 SF | 21.00000 83790.00 | 18.32000 73096.80 | 13.16000 52508.40
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0290 705527 325.000 SF | 27.00000 8775.00 | 18.50000 6012.50| 13.17000 4280.25
CURB RAMP, TYPE 5 | | |
0300 708500 45.000 EACH | 291.00000 13095.00| 286.00000 12870.00 | 135.00000 6075.00
REPLACING CATCH BASIN GRATES | | |
0310 708504 45.000 EACH | 440.00000 19800.00 | 442.00000 19890.00| 150.00000 6750.00
REPLACING CATCH BASIN FRAMES | | |
0320 710001 144.000 EACH | 1000.00000 144000.00] 925.00000 133200.00] 100.00000 14400.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0330 710002 89.000 EACH | 804.00000 71556.00 | 854.00000 76006.00 | 100.00000 8900.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0340 712005 10.000 SY | 66.00000 660.00| 97.74000 977.40| 100.00000 1000.00
RIPRAP, R-4 | | |
0350 713003 10.000 SY | 5.00000 50.00] 13.66000 136.60] 7.00000 70.00
GEOTEXTILES, RIPRAP | | |
0360 716502 11.000 EACH | 1950.00000 21450.00| 1669.00000 18359.00 | 1200.00000 13200.00
| | |
| | |

DRAINAGE INLET



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH I-VII, 2009

DATE
PAGE

08/13/09
002 -4

CONDUIT JUNCTION WELL, TYPE 1, 20" X

CALL ORDER : 002 CONTRACT ID 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0370 720585 11.000 EACH | 3175.00000 34925.00] 2392.00000 26312.00] 2375.00000 26125.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0380 720586 3.000 EACH | 2690.00000 8070.00] 2184.00000 6552.00] 2170.00000 6510.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0390 726001 3.000 EACH | 880.00000 2640.00] 520.00000 1560.00] 520.00000 1560.00
END ANCHORAGE | |
0400 732500 1893.000 TON | 35.00000 66255.00 | 24.84000 47022.12| 25.90000 49028.70
TOPSOIL | | |
0410 732508 257.000 TON | 31.00000 7967.00 | 26.26000 6748.82| 28.55000 7337.35
TOPSOIL, MODIFIED | | |
0420 734013 28554.000 sY | 0.32000 9137.28]| 0.27000 7709.58| 0.26000 7424.04
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 735534 28554.000 sY | 0.79000 22557.66| 0.53000 15133.62| 0.52000 14848.08
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0440 742509 5170.000 HOUR | 30.12000 155720.40] 30.12000 155720.40] 30.12000 155720.40
FLAGGER, KENT COUNTY, FEDERAL | | |
0450 742510 1710.000 HOUR | 19.99000 34182.90] 19.99000 34182.90] 19.99000 34182.90
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0460 742518 776.000 HOUR | 43.67000 33887.92] 43.67000 33887.92] 43.67000 33887.92
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0470 742519 257.000 HOUR | 28.99000 7450.43 | 28.99000 7450.43 | 28.99000 7450.43
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0480 743003 92.000 EADY | 25.00000 2300.00] 18.36000 1689.12] 21.80000 2005.60
ARROWPANELS, TYPE C | | |
0490 743514 154.000 EADY | 84.00000 12936.00| 66.30000 10210.20| 82.00000 12628.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0500 743537 92.000 EADY | 175.00000 16100.00| 179.64000 16526.88 | 160.00000 14720.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0510 744505 2.000 EACH | 428.00000 856.00] 156.00000 312.00| 155.00000 310.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0520 744520 3.000 EACH | 786.00000 2358.00] 572.00000 1716.00] 570.00000 1710.00
| | |
| | |

20" PRECAST CONCRETE



CONTRACT TITLE
CALL ORDER : 002
LETTING DATE 07/21/09

SET-ASIDE

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH I-VII, 2009

CONTRACT 1ID

DISTRICT

29-062-07.01

COUNTIES : KENT

DATE
PAGE

08/13/09
002 -5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 745527 200.000 LF
SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0540 745529 115.000 LF
SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

0550 745542 115.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

0560 746591 368.000 EADY
FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

0570 746774 6640.000 LF
SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0580 746850
POLE BASE, TYPE 4

0590 748015 5559.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0600 748019 496780.000 LF
TEMPORARY MARKINGS, PAINT, 4"

0610 748026 11096.000 SF
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND

0620 748027 660.000 LF
PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

0630 748502 1016.000 EACH
RAISED/RECESSED PAVEMENT MARKER

0640 748506 273536.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0650 748508 2560.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 8"

0660 748530 50.000 SF
REMOVAL OF PAVEMENT STRIPING

0670 750000 65.000 EACH
ADJUST WATER VALVE BOXES

12.000 EACH

|[ENGINEER'S ESTIMATE
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/13/09
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER 002 CONTRACT ID 29-062-07.01 COUNTIES KENT
LETTING DATE 07/21/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0680 758000 136.000 SY | 26.00000 3536.00] 22.60000 3073.60] 25.00000 3400.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0690 760502 9915.000 SYIN | 1.50000 14872.50| 1.37000 13583.55] 1.10000 10906.50
PAVEMENT MILLING, TAPER CUT | | |
0700 760507 518357.000 SYIN | 1.07000 554641.99 | 0.44000 228077.08| 0.58000 300647.06
PROFILE MILLING, HOT-MIX | | |
0710 761001 5186.000 SY | 14.00000 72604.00 | 10.05000 52119.30] 7.50000 38895.00
BUTT JOINTS, HOT MIX | | |
0720 762001 22805.000 LF | 2.00000 45610.00 | 0.94000 21436.70] 0.25000 5701.25
SAW CUTTING, HOT MIX | | |
0730 762002 3870.000 LF | 6.50000 25155.00] 4.08000 15789.60 | 5.00000 19350.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0740 763000 LUMP | 265267.00000 265267.00| 119800.00000 119800.00| 275000.00000 275000.00
INITIAL EXPENSE | | |
0750 763500 LUMP | 265267.00000 265267.00| 284130.00000 284130.00| 150000.00000 150000.00
MAINTENANCE OF TRAFFIC | | |
0760 763502 LUMP | 14000.00000 14000.00| 2550.00000 2550.00] 22125.81000 22125.81
MAINTENANCE OF RAILROAD TRAFFIC | | |
0770 763505 920.000 HOUR | 75.00000 69000.00 | 75.00000 69000.00 | 75.00000 69000.00
TRAFFIC OFFICERS | | |
0780 763621 LUMP | 5350.00000 5350.00] 27370.00000 27370.00] 15000.00000 15000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 7,162,203.10| $ 5,489,626.64| $ 5,560,777.00
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 7,162,203.10| $ 5,489,626.64| $ 5,560,777.00

DBE GOALS

| 4




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/13/09
PAGE : 002 -7
TABULATION OF BIDS

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 211002 745.000 LF | 2.10000 1564.50 | 2.20000 1639.00]|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 21.000 CY | 24.30000 510.30] 100.00000 2100.00 |
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 120.000 TON | 27.50000 3300.00| 100.00000 12000.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 50.000 TON | 27.50000 1375.00| 50.00000 2500.00 |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 302008 48.000 CY | 54.00000 2592.00 | 100.00000 4800.00 |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401504 20.000 TON | 70.00000 1400.00| 100.00000 2000.00 |
HOT-MIX, HOT LAID BITUMINOUS CONCRETE | | |
PAVEMENT TYPE C LEVELING COURSE | | |
0070 401517 4580.000 TON | 75.50000 345790.00| 87.50000 400750.00|
STONE MATRIX ASPHALT WEARING SURFACE | | |
0080 401645 19510.000 TON | 59.00000 1151090.00| 63.00000 1229130.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401666 40.000 TON | 70.00000 2800.00 | 125.00000 5000.00 |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 1101.000 TON | 71.30000 78501.30]| 107.50000 118357.50]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401668 45.000 TON | 65.00000 2925.00 | 100.00000 4500.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0120 401696 1048.000 TON | 29.00000 30392.00] 20.00000 20960.00|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0130 401705 5320.000 TON | 59.00000 313880.00] 66.00000 351120.00 |
| | |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/13/09
PAGE : 002 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 401708 14960.000 TON | 59.00000 882640.00| 66.50000 994840.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0150 401711 7170.000 TON | 70.00000 501900.00] 75.00000 537750.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0160 406001 18025.000 SYIN | 1.45000 26136.25] 2.60000 46865.00 |
HOT-MIX PATCHING | | |
0170 406002 6050.000 SYIN | 1.80000 10890.00| 5.00000 30250.00]
HOT-MIX PATCHING, CONCRETE | | |
0180 503001 742.000 SY | 210.00000 155820.00] 150.00000 111300.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0190 503002 160.000 SY | 216.00000 34560.00| 130.00000 20800.00|
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0200 503006 1808.000 EACH | 14.50000 26216.00| 18.00000 32544.00|
DOWEL BARS | | |
0210 503501 18400.000 LF | 2.70000 49680.00 | 3.00000 55200.00|
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0220 503503 2925.000 SYIN | 5.65000 16526.25]| 5.65000 16526.25]|
PATCHING CONCRETE | | |
0230 701010 100.000 LF | 26.50000 2650.00 | 22.00000 2200.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0240 705002 1156.000 SF | 10.60000 12253.60| 6.60000 7629.60 |
P.C.C. SIDEWALK, 6" | | |
0250 705504 1900.000 SF | 16.15000 30685.00] 12.00000 22800.00|
BRICK AND/OR BLOCK SIDEWALK | | |
0260 705520 700.000 SF | 28.70000 20090.00| 25.00000 17500.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0270 705525 2880.000 SF | 11.00000 31680.00| 17.50000 50400.00|
CURB RAMP, TYPE 1 | | |
0280 705526 3990.000 SF | 11.00000 43890.00 | 17.50000 69825.00 |
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 I ( 4 ) I ( )
| DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
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—————————————————————————————————————————— T
0290 705527 325.000 SF | 11.00000 3575.00] 17.50000 5687.50]
CURB RAMP, TYPE 5 | | |
0300 708500 45.000 EACH | 180.00000 8100.00| 300.00000 13500.00|
REPLACING CATCH BASIN GRATES | | |
0310 708504 45.000 EACH | 170.00000 7650.00 | 500.00000 22500.00]
REPLACING CATCH BASIN FRAMES | | |
0320 710001 144.000 EACH | 1160.00000 167040.00] 850.00000 122400.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0330 710002 89.000 EACH | 600.00000 53400.00] 850.00000 75650.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0340 712005 10.000 sSY | 50.00000 500.00| 100.00000 1000.00]
RIPRAP, R-4 | | |
0350 713003 10.000 sSY | 6.00000 60.00| 10.00000 100.00]
GEOTEXTILES, RIPRAP | | |
0360 716502 11.000 EACH | 1600.00000 17600.00 | 850.00000 9350.00]
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0370 720585 11.000 EACH | 2415.00000 26565.00] 2500.00000 27500.00]
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0380 720586 3.000 EACH | 2205.00000 6615.00] 2400.00000 7200.00|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0390 726001 3.000 EACH | 525.00000 1575.00] 550.00000 1650.00]
END ANCHORAGE | |
0400 732500 1893.000 TON | 34.00000 64362.00 | 15.00000 28395.00]
TOPSOIL | | |
0410 732508 257.000 TON | 34.00000 8738.00| 20.00000 5140.00]
TOPSOIL, MODIFIED | | |
0420 734013 28554.000 sY | 0.26000 7424.04 | 0.30000 8566.20]
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 735534 28554.000 sY | 0.53000 15133.62| 0.35000 9993.90]|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0440 742509 5170.000 HOUR | 30.12000 155720.40] 30.12000 155720.40]
FLAGGER, KENT COUNTY, FEDERAL | | |
0450 742510 1710.000 HOUR | 19.99000 34182.90] 19.99000 34182.90]
| | |

FLAGGER, SUSSEX COUNTY, FEDERAL
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 742518 776.000 HOUR | 43.67000 33887.92] 43.67000 33887.92]
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0470 742519 257.000 HOUR | 28.99000 7450.43| 28.99000 7450.43|
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0480 743003 92.000 EADY | 19.00000 1748.00 | 25.00000 2300.00 |
ARROWPANELS, TYPE C | | |
0490 743514 154.000 EADY | 63.00000 9702.00 | 85.00000 13090.00]|
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0500 743537 92.000 EADY | 105.00000 9660.00 | 100.00000 9200.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0510 744505 2.000 EACH | 160.00000 320.00| 300.00000 600.00|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0520 744520 3.000 EACH | 580.00000 1740.00| 600.00000 1800.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0530 745527 200.000 LF | 12.00000 2400.00 | 12.50000 2500.00 |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0540 745529 115.000 LF | 7.60000 874.00| 8.00000 920.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0550 745542 115.000 LF | 20.00000 2300.00 | 21.00000 2415.00 |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0560 746591 368.000 EADY | 37.00000 13616.00| 85.00000 31280.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0570 746774 6640.000 LF | 5.00000 33200.00] 5.00000 33200.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0580 746850 12.000 EACH | 420.00000 5040.00 | 450.00000 5400.00 |
POLE BASE, TYPE 4 | | |
0590 748015 5559.000 SF | 3.15000 17510.85]| 2.80000 15565.20 |
| | |
| | |
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CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER 002 CONTRACT ID 29-062-07.01 COUNTIES KENT
LETTING DATE 07/21/09 DISTRICT S1
SET-ASIDE
| 3 ) [ ( 4 ) | )
|DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 748019 496780.000 LF | 0.19000 94388.20| 0.17000 84452.60|
TEMPORARY MARKINGS, PAINT, 4" | | |
0610 748026 11096.000 SF | 1.05000 11650.80]| 0.55000 6102.80]|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0620 748027 660.000 LF | 3.15000 2079.00 | 2.90000 1914.00]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0630 748502 1016.000 EACH | 29.40000 29870.40| 24.50000 24892.00|
RAISED/RECESSED PAVEMENT MARKER | | |
0640 748506 273536.000 LF | 0.35000 95737.60 | 0.31000 84796.16 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0650 748508 2560.000 LF | 0.62000 1587.20| 0.65000 1664.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | |
0660 748530 50.000 SF | 2.10000 105.00] 10.00000 500.00 |
REMOVAL OF PAVEMENT STRIPING | | |
0670 750000 65.000 EACH | 480.00000 31200.00] 300.00000 19500.00]
ADJUST WATER VALVE BOXES | | |
0680 758000 136.000 SY | 30.00000 4080.00 | 20.00000 2720.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0690 760502 9915.000 SYIN | 1.41000 13980.15]| 1.70000 16855.50|
PAVEMENT MILLING, TAPER CUT | | |
0700 760507 518357.000 SYIN | 0.83000 430236.31] 0.75000 388767.75]
PROFILE MILLING, HOT-MIX | | |
0710 761001 5186.000 SY | 9.60000 49785.60 | 10.00000 51860.00|
BUTT JOINTS, HOT MIX | | |
0720 762001 22805.000 LF | 1.60000 36488.00| 0.95000 21664.75]|
SAW CUTTING, HOT MIX | | |
0730 762002 3870.000 LF | 4.00000 15480.00 | 4.25000 16447.50|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0740 763000 LUMP | 170000.00000 170000.00| 125000.00000 125000.00]
INITIAL EXPENSE | |
0750 763500 LUMP | 62000.00000 62000.00| 160000.00000 160000.00|
MAINTENANCE OF TRAFFIC | | |
0760 763502 LUMP | 3000.00000 3000.00| 15000.00000 15000.00 |
| | |
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VII, 2009
CALL ORDER : 002 CONTRACT ID : 29-062-07.01 COUNTIES : KENT
LETTING DATE : 07/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 I ( 4 ) | )
| DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0770 763505 920.000 HOUR | 75.00000 69000.00 | 75.00000 69000.00 |
TRAFFIC OFFICERS | | |
0780 763621 LUMP | 3000.00000 3000.00] 18000.00000 18000.00 |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 5,623,095.62] $ 5,968,567.86| $
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 5,623,095.62] $ 5,968,567.86| $

o°

DBE GOALS | |

o°

o°




